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To,

Bright Sky Heights Builders and Developers Pvt. Ltd
59/1A, 61/1,60/2A,2B near Millennium Toyota Showroom
Village Padle, Kalyan Shil Road, Thane (W) - 421 204

Subject: Certificate of Cost Incurred for Development of "GALAXY Wing 5" for Construction of
building situated on the Plot bearing Gut no59/1A,1B,60/1,2A,61/1,4,5,62 & 67 Situated at
Village Padle, Shil-Kalyan Road, Dist: - Thane. demarcated by its boundaries (latitude and
longitude of the end points) 19°9'6.31"N,73°3'15.27"E to the North West 19°9'7.43"N
73°3'21.17"E  to the North East 19°9'2.76"N,73°3'21.80"E to the South East,
19-9'1.07"N,73°3'19.62"E area being developed by Mr. Santosh B. Kushwah Director of Mr. Bright
Sky Heights Builders and Developers Pvt. Ltd. (Formerly known as Saptashree Sky Heights
Builders and Developers Pvt. Ltd.

Ref: MahaRERA Registration Number New
Sir,

[ R. C. Tipnis have undertaken assignment of certifying Estimated Cost for the Subject Real Estate
Project proposed to be registered under MahaRERA, being single building of the single Phase
situated on the plot Gut no59/1A,1B,60/1,2A,61/1,4,5,62 & 67 Situated at Village Padle, Shil-
Kalyan Road, Dist: - Thane developed by Saptashree Sky Heights Builders and Developers Pvt. Ltd.

Following technical professionals are appointed by Promoter:-

(i) M/s Saakaar as Architect;

(ii) Shri. R.C. Tipnis as Structural Consultant

(lii) M/s. Enginnering Creation Plubic Health Consultancy Private Limited as MEPC Consultant

[ have estimated the cost of the completion to obtain Occupation Certificate/ Completion
Certificate, of the Civil, MEP and Allied works, of the Building of the project. Our estimated
cost calculations are based on the Drawings/plans made available to us for the project under
reference by the Developer and Consultants and the Schedule of items and quantity for
the entire work as calculated by quantity Surveyor appointed by Developer, and
the assumption of the cost of material, labour and other inputs made by developer, and the

site inspection carried out by me.
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. I estimate Total Estimated Cost of completion of the building of the aforesaid project under
reference as Rs. 17,33,73,281/-( Total of Table A and B). The estimated Total Cost of
project is with reference to the Civil, MEP and allied works required to be completed for the
purpose of obtaining occupation certificate / completion certificate for the building from the
Thane Municipal Corporation being the Planning Authority under whose jurisdiction the
afore said project is being implemented.

. The Estimated Cost Incurred till date is calculated at Rs. 8,95,95,363/- (Total of Table A and
B). The amount of Estimated Cost Incurred is calculated on the base of amount of Total
Estimated Cost.

. The Balance cost of Completion of the Civil, MEP and Allied works of the Building of the
subject project to obtain Occupation Certificate / Completion Certificate from
Thane Municipal Corporation (planning Authority) is estimated at RS. 8,37,77,918/-
( Total of Table A and B).

. I certify that the Cost of the Civil, MEP and allied work for the aforesaid Project as completed

on the date of this certificate is as given in Table A and B below:

TABLE A
Building called as
Sr.No Particulars Amounts
1 Total Estimated cost of the building/wing as Rs. 15,81,72,572/-
on 01/04/2017date of Registrations
2 Costincurred as on 30/06/2021 Rs. 7,48,00,000 /-
(based on the Estimated cost)
3 Work done in Percentage 47.29 %

(as Percentage of the estimated cost )
4 Balance Cost to be Incurred Rs.8,33,72,572 /-
(Based on Estimated Cost)
5 Cost Incurred on Additional /Extra Items as Rs. 0/-
on 30/06/2021 not included in
the Estimated Cost (Annexure A)
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TABLE B

Sr. No

Particulars

Amounts

Total Estimated cost of the Internal and External

Development Works including amenities and

Facilities in the layoutason 01/04/2017
date of Registration is

2 Costincurred ason 30/06/2021
(based on the Estimated cost)

3 Work done in Percentage
(as Percentage of the estimated cost )

4 Balance Cost to be Incurred
(Based on Estimated Cost)

5 Cost Incurred on Additional /Extra Items
Ason 30/06/2021 not included in
the Estimated Cost (Annexure A)

Rs. 1,52,00,709 /-

Rs. 1,47,95,363/-

97%

Rs. 4,05,346//-

Rs.0/-

Yours Faithfully
Digitally signed by RAJAN CHANDRAKANT
RAJAN -

ANT TIPNIS G
R.C. Tipnis
Structural Engineer

T.M.C. Regn. No.1035

Annexure A

List of Extra / Additional Items executed with Cost

NIL
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