iii) In the event the balance amount due and payable referred in Clause 11 ii) above is not refunded within 45 days from the date of expiry of the notice period, you shall be entitled to receive the balance amount with interest calculated at the rate which shall be the State Bank of India highest Marginal Cost of Lending Rate plus two percent.

12. **Validity of allotment letter**:

This allotment letter shall not be construed to limit your rights and interest upon execution and registration of the agreement for sale between ourselves and yourselves. Cancellation of allotment of the said unit thereafter, shall be covered by the terms and conditions of the said registered document.

13. **Headlines**:

Headings are inserted for convenience only and shall not affect the construction of the various Clauses of this allotment letter.

Signature .....

Name .....

(Promoter(s)/ Authorized Signatory)
(Email Id.)

Date:.....

Place: .,.....

## CONFIRMATION & ACKNOWLEDGEMENT

I/We have read and understood the contents of this allotment letter and the Annexure. I/We hereby agree and accept the terms and conditions as stipulated in this allotment letter.

Signature-:----------

Name----------

(Allottee/s)

Date : _____

Place : _____

**Annexure - A**

Stage wise time schedule of completion of the project

| Sr. No. | Stages | Date of Completion |
|---|---|---|
| 1 | Excavation | |
| 2 | Basements (if any) | NA |
| 3 | Podiums (if any) | NA |
| 4 | Plinth | NA |
| 5 | Stilt (if any) | NA |
| 6 | Slabs of super structure | NA |
| 7 | Internal walls, internal plaster, completion of flooring, doors and windows | NA |
| 8 | Sanitary electrical and water supply fittings within the said units | |
| 9 | Staircase, lifts wells and lobbies at each floor level overhead and underground water tanks | NA |
| 10 | External plumbing and external plaster, elevation, completion of terraces with waterproofing. | NA |
| 11 | Installation of lifts, water pumps, fire fighting fittings and equipment, electrical fittings, mechanical equipment, finishing to entrance lobby/ s, plinth protection, paving of areas appurtenant to building / wing compound wall and all other requirements as may, be required to complete project as per specifications in agreement of sale, any other activities. | NA |
| 12 | Internal roads & footpaths, lighting | |
| 13 | Water supply | |
| 14 | Sewerage (chamber, lines, septic tank, STP) | |
| 15 | Storm water drains | |
| 16 | Treatment and disposal of sewage and sullage water | |
| 17 | Solid waste management & disposal | |
| 18 | Water conservation / rain water harvesting | |
| 19 | Electrical meter room, sub-station, receiving station. | |
| 20 | Others | NA |

Promoter (s) /Authorized

Signatory